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Standard Construction Document CCDC 5B (2010) 
 

Construction Management Contract 
- for Services and Construction 

 
Project..................................................................................................................... 
 

SUPPLEMENTARY GENERAL CONDITIONS 
For use only in the Province of Alberta 

 
The Owner and the Construction Manager agree that in this agreement, Article A-9 - 
PAYMENT is amended as follows: 
 
Delete paragraphs 9.1.4 and 9.1.5 and substitute:  
 

.4 upon Substantial Performance of the Work, the major lien fund together with such 
Value Added Taxes as may be applicable to such payment, as set out in GC 5.6 - 
PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE 
WORK, and 

.5 upon the issuance of the final certificate for payment, the unpaid balance of the 
Construction Manager’s Fee for the Services, the reimbursable expenses for the 
Services, the Price of the Work, and the minor lien fund when due, together with such 
Value Added Taxes as may be applicable to such payment, as set out in paragraph 
5.8.4 of these Supplementary General Conditions.  

 
The Owner and the Construction Manager agree that in this agreement, the General 
Conditions are amended as follows: 

 
Delete GC 5.5.1 and substitute: 
 
5.5.1 When the Construction Manager is of the opinion that the Work is substantially 

performed, the Construction Manager shall prepare and submit to the Owner, with a copy 
to the Consultant: 
.1 a comprehensive list of items to be completed or corrected -- failure to include an 

item on the list does not alter the responsibility of the Construction Manager to 
complete the Contract -- and 

.2 a certificate of Substantial Performance of the Work for verification by the 
Consultant. 
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Delete GC 5.5.2 and substitute: 
 
5.5.2 The Consultant will review the Work to verify the validity of the certificate of Substantial 

Performance of the Work and shall promptly, and in any event, no later than 15 calendar 
days after receipt of the Construction Manager’s list and certificate of Substantial 
Performance of the Work:  
.1 advise the Construction Manager in writing, with a copy to the Owner, that the Work 

is not substantially performed and give reasons why, or 
.2 verify in writing the certificate of Substantial Performance of the Work, with a copy 

to the Owner and the Construction Manager. 
 Within 3 calendar days after the date of issue of the certificate, as verified by the 

Consultant, the Construction Manager shall post the certificate in a conspicuous place at 
the Place of the Work to which the certificate relates.  
 

Delete GC 5.6 in its entirety and substitute: 
 
GC 5.6 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE 
 WORK 
 
5.6.1 After the Consultant verifies the certificate of Substantial Performance of the Work, the 

Construction Manager shall: 
.1 submit an application for payment of the major lien fund, 
.2 submit CCDC 9A  ‘Statutory Declaration’ to state that all accounts for labour, 

subcontracts, Products, Construction Equipment, and other indebtedness which may 
have been incurred by the Construction Manager in the Substantial Performance of 
the Work and for which the Owner might in any way be held responsible have been 
paid in full, except for amounts properly retained as a holdback or as an identified 
amount in dispute.  

5.6.2 After the receipt of an application for payment from the Construction Manager and the 
statement as provided in paragraph 5.6.1, the Consultant will issue a certificate for 
payment of the major lien fund. 

5.6.3 The Owner shall, within 10 calendar days after the date of the certificate for payment of 
the major lien fund, place the major lien fund in a bank account in the joint names of the 
Owner and the Construction Manager. 

5.6.4 When 45 calendar days have expired from the date of issue of the certificate of 
Substantial Performance of the Work, as verified by the Consultant, and if no builders’ 
liens have been registered for the Work, the Owner shall promptly release the major lien 
fund to the Construction Manager. 

5.6.5 If a builders’ lien has been registered for the Work, the Owner will not make any further 
payments to the Construction Manager until that builders’ lien has been discharged.  
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Delete GC 5.7 in its entirety and substitute: 
 
GC 5.7 PROGRESSIVE RELEASE OF HOLDBACK 
 
5.7.1 When the Construction Manager or a Subcontractor is of the opinion that the work of 

that Subcontractor is substantially performed, the Construction Manager or that 
Subcontractor shall prepare and submit to the Owner, with a copy to the Consultant: 
.1 a comprehensive list of the items to be completed or corrected -- failure to include an 

item on the list does not alter the responsibility of the Construction Manager and that 
Subcontractor to complete the work of that subcontract -- and 

.2 a certificate of substantial performance in respect of that Subcontractor’s 
subcontract, for verification by the Consultant. 

5.7.2 The Consultant will review the Subcontractor’s work to verify the validity of the 
certificate of substantial performance in respect of that Subcontractor’s subcontract and 
shall promptly, and in any event, no later than 15 calendar days after receipt of the 
Subcontractor’s list and certificate:  
.1 advise the Construction Manager and Subcontractor in writing, with a copy to the 

Owner, that the Subcontractor’s work is not substantially performed and give reasons 
why, or 

.2 verify in writing the certificate of substantial performance in respect of that 
Subcontractor’s subcontract, with a copy to the Owner, the Construction Manager 
and Subcontractor. 

 Within 3 calendar days after the date of issue of the certificate, as verified by the 
Consultant, the person issuing the certificate shall post the certificate in a conspicuous 
place at the Place of the Work to which the certificate relates. 

5.7.3 After the Consultant verifies the certificate of substantial performance in respect of a 
Subcontractor’s subcontract, the Subcontractor shall submit CCDC 9B ‘Statutory 
Declaration’ to state that all accounts for labour, subcontracts, Products, Construction 
Equipment, and other indebtedness which may have been incurred by the Subcontractor 
in the performance of that Subcontractor’s work and for which the Owner or the 
Construction Manager might in any way be held responsible have been paid in full, 
except for amounts properly retained as a holdback or as an identified amount in dispute. 

5.7.4 After the receipt of an application for payment from the Construction Manager and the 
Subcontractor’s statement as provided in paragraph 5.7.3, the Consultant will issue a 
certificate for payment of that Subcontractor’s portion of the major lien fund and provide 
a copy of such certificate to the Owner, the Construction Manager, and the 
Subcontractor. 
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5.7.5 When 45 days have expired from the date of issue of the certificate of substantial 
performance in respect of that Subcontractor’s subcontract, as verified by the Consultant, 
and no builders’ liens have been registered for the Work, the Owner shall promptly 
release that Subcontractor’s portion of the major lien fund to the Construction Manager. 
If no builders’ liens have been registered for the Work, the Construction Manager shall 
promptly release that portion of the major lien fund to that Subcontractor.  

5.7.6 Notwithstanding the provisions of the preceding paragraphs, and notwithstanding the 
wording of such certificates, the Construction Manager and that Subcontractor shall 
ensure that such subcontract work or Products are protected pending the issuance of a 
final certificate for payment and be responsible for the correction of defects or work not 
performed regardless of whether or not such was apparent when such certificates were 
issued.  
 

Delete GC 5.8.4 and substitute: 
 
5.8.4 Subject to the provision of paragraph 10.4.1 of G.C. 10.4 - WORKERS’ 

COMPENSATION, and subject to no builders’ liens being registered for the Work, the 
Owner shall at the expiration of 45 calendar days from total completion of the Work 
referred to in the Builders’ Lien Act of Alberta, pay the Construction Manager as 
provided for in Article A-9 of the Agreement - PAYMENT.  
 

Add new GC 12.2.11: 
 
12.2.11 All provisions of GC 12.2 – WAIVER OF CLAIMS, are subject to the provisions of the 

Limitations Act of Alberta and amendments thereto.  
 

Delete GC 12.3.1 and substitute: 
 

12.3.1 Except for extended warranties as described in paragraph 12.3.7, the warranty period 
under the Contract is one year from the date of Substantial Performance of the Work, as 
verified by the Consultant.  
 


